



PALAWAN ELECTRIC COOPERATIVE
QUALIFIED THIRD PARTY BIDS AND AWARDS COMMITTEE (QTPBAC)
Kilometer 3.35 North National Highway, Barangay Tiniguiban, Puerto Princesa City
www.paleco.net; info.paleco@gmail.com; qtp.paleco@gmail.com

COMPETITIVE SELECTION PROCESS (CSP) FOR PROVISION OF QUALIFIED THIRD PARTY SERVICES FOR THE CONSTRUCTION, OPERATION AND MAINTENANCE OF GENERATION AND DISTRIBUTION SYSTEM AND BILLING AND COLLECTION FOR THE QTP SERVICE AREAS OF PALECO

BID BULLETIN NO. 01
January 3, 2022

This supplemental Bid Bulletin No. 01 is hereby issued to REVISE or AMEND and CLARIFY the following and shall form an integral part of the Final Transaction Documents:


Item 1. Revised CSP Activities:

Pursuant to this issuance, herewith is the revised schedule of the CSP Activities for Provision of Qualified Third Party Services for the Construction, Operation and Maintenance of Generation and Distribution System and Billing and Collection for the QTP Service Areas of PALECO:

ACTIVITIES	TARGET DATES
Due Diligence Period and Site Visit	Tuesday, December 14, 2021 to Sunday, April 03, 2022
Pre-Bid Conference in PALECO <i>*moved to 90 days after the original schedule due to after effect of Typhoon Odette</i>	Monday, April 04, 2022
Deadline for Submission of Written Comments to the Bid Documents	Tuesday, April 05, 2022 to Thursday, April 07, 2022
Release of Final Transaction Documents	Friday, April 08, 2022 to Monday, April 18, 2022
Submission and Opening of Bids at any public venue with proper video coverage	Tuesday, April 19, 2022 to Thursday, April 21, 2022
Detailed Evaluation and Post Qualification of Bids	Friday, April 22, 2022 to Thursday, May 05, 2022
Recommendation of Declaration of Winning Bidder	Friday, May 06, 2022
Submission and approval to the Board for Confirmation	Monday, May 09, 2022 to Friday, May 13, 2022
Issuance of Notice of Award	Monday, May 16, 2022 to Thursday, June 16, 2022
Submission to NEA of Joint Sworn Statement signed by all Members of the BOD and the General Manager, copy of Draft QSC and QTPBAC Report	Friday, June 17, 2022 to Thursday, June 30, 2022
Final Evaluation/ Assessment of QSC by NEA	
Issuance of Notice to Proceed to sign QSC	
Signing of Qualified Third Party Service Contract	
Preparation of documents for Joint Filing of application for QSC approval	Friday, July 01, 2022 to Friday, July 15, 2022
Joint Filing of application to the ERC	Saturday, July 16, 2022 to Monday, July 18, 2022
Approval of QSC by ERC	
Power Station Construction	180 days from QSC approval of ERC
Completion and acceptance of the project (testing and commissioning)	
Commercial Operation Date	

For guidance and information of all concerned.

For more inquiries, please contact the QTPBAC Secretariat at Telephone No. (048) 433-9144, local 866, or Fax No. (048)-434-4401 or email at qtp.paleco@gmail.com.


ENGR. ROGELIO G. BAYLON, JR.
Chairperson, QTP Bids and Awards Committee