

## **BIDS AND AWARDS COMMITTEE**

## NOTICE OF POSTPONEMENT AND RESCHEDULE

The succeeding activities for the 23<sup>rd</sup> PB CY2022 was postponed and rescheduled as follows:

| Particulars |  | ABC          | End-user       |
|-------------|--|--------------|----------------|
| 1           | Services for the Renovation of 3rd and 4th Floor Rented Space for Mindanao Field Office Located at Tolentino 2020 Building Located in Davao City | 3,500,000.00 | GSD/MFO        |
| 2           | Supply, Delivery, Installation and Testing of One (1) Lot of Audio/Video Equipment for Multipurpose Bldg.  | 8,000,000.00 | ISD            |
| 3           | Rebidding for the Supply and Delivery of Various Software: Final Cut Pro, Wondershare, EdrawMax, Adobe All Apps with Adobe Stock and Homer Grid  | 1,350,000.00 | EUMB-<br>EPRED |

**Pre-bid Conference** 

14 November 2022, Monday

9:00 AM, DOE-AVR

**Deadline of Submission** 

29 November 2022, Tuesday

2:00 PM, DOE-AVR

**Opening of Bids** 

29 November 2022, Tuesday

3:30 AM, DOE-AVR

Considering the COVID-19 situation, Opening of Bids can be witnessed personally or through video conferencing via MS Teams platform. In preparation, you may download the app in advance to witness the proceedings. Bidders and observers may submit their intent to participate with the following information such as the nominated email address to bacsecretariat@doe.gov.ph

This Bid Bulletin forms part of the Terms of Reference. All other terms and conditions in the Bid Documents and other Bid Bulletin issued by the DOE-BAC not consistent with this Supplemental/Bid Bulletin shall remain valid and effective.

Approved for Issuance:

Usec. GIOVANNI CARLO J. BACORDO

Chairpersor, Bids and Awards Committee